

# KRISALA BUILDTECH LLP

145/1B, 41 Elite, Tathawade, Pune - 411033, Maharashtra 27, Phone No--,



## Work Order

| Contractor Details       |  | WO Details             |                     |
|--------------------------|--|------------------------|---------------------|
| <b>Contractor Name :</b> | <b>PROBUILD ENTERPRISES</b>  | <b>WO No:</b>          | 326                 |
| <b>Address :</b>         | 230/B, Mariyim house, lane no. 5, viman darshan, airport road, pune-411032 | <b>WO Date:</b>        | 23/12/2024          |
| <b>Contact Person:</b>   | AHMED TANWAR   | <b>Valid Till:</b>     | 23/12/2025 00:00:00 |
| <b>Mobile No:</b>        |  | <b>Project Name :</b>  | <b>41 LUXOVERT</b>  |
| <b>Phone No:</b>         |  | <b>Company VAT No:</b> |                     |
| <b>Email:</b>            | probuildenterprises1@gmail.com   | <b>Company PAN No:</b> | AAZFK2565P          |
| <b>PAN :</b>             | ABAFP4282E   | <b>Company GST No:</b> | 27AAZFK2565P1Z8     |
| <b>GST No:</b>           | 27ABAFP4282E1ZB  | <b>APPROVED</b>        |                     |

| Communication/Billing Address   | Site Address   |
|---|--|
| KRISALA BUILDTECH LLP<br>145/1B, 41 Elite, Tathawade, Pune - 411033, Maharashtra 27 | 145/1B, 41 Elite, Tathawade, Pune - 411033, Maharashtra 27 |
| <b>Project Incharge:</b>  |  |

With reference to the above subject and discussions that we had with your good self, we are pleased to release our work order for for **RCC WORK ORDER (MIVAN AND CONVENTIONAL)** at our above mentioned site under the following terms and

| Sr.No | Item Description   | Unit | Quantity | Rate<br>Rs. | Net Amount<br>Rs. |
|-------|--|------|----------|-------------|-------------------|
| 1     | B BLDG PLINTH RCC WORK RCC WORKS (LUX) -<br>SQFT - RCC Work Conventional<br>Shuttering,Reinforcement&Concreting(M) - After<br>completion of slab casting - 90% | SQFT | 0.00     | 180.00      | 0.00              |
|       | B BLDG PLINTH RCC WORK RCC WORKS (LUX) -<br>SQFT - RCC Work Conventional<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous<br>work - 4%                | SQFT | 0.00     | 8.00        | 0.00              |
|       | B BLDG PLINTH RCC WORK RCC WORKS (LUX) -<br>SQFT - RCC Work Conventional<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and<br>handover - 6%             | SQFT | 0.00     | 12.00       | 0.00              |

|  |            |                           |                      |
|--|------------|---------------------------|----------------------|
| Prepared by<br>Tushal.Chavan   | Approve By | Verified By               | Accepted By          |
|  |            | For KRISALA BUILDTECH LLP | PROBUILD ENTERPRISES |
| "Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc.<br>Subject to pune Jurisdiction only" |            |                           |                      |
| 03/05/2025   | 17:43:02   |                           | Page 1 of 31         |

|   |   |      |      |        |      |
|---|---|------|------|--------|------|
| 2 | B BLDG 1ST SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work Conventional<br>Shuttering,Reinforcement&Concreting(M) - After<br>completion of slab casting - 90%             | SQFT | 0.00 | 180.00 | 0.00 |
|   | B BLDG 1ST SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work Conventional<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous<br>work - 4%                            | SQFT | 0.00 | 8.00   | 0.00 |
|   | B BLDG 1ST SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work Conventional<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and<br>handover - 6%                         | SQFT | 0.00 | 12.00  | 0.00 |
| 3 | B BLDG 2ND SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work Conventional<br>Shuttering,Reinforcement&Concreting(M) - After<br>completion of slab casting - 90%             | SQFT | 0.00 | 180.00 | 0.00 |
|   | B BLDG 2ND SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work Conventional<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous<br>work - 4%                            | SQFT | 0.00 | 8.00   | 0.00 |
|   | B BLDG 2ND SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work Conventional<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and<br>handover - 6%                         | SQFT | 0.00 | 12.00  | 0.00 |
| 4 | B BLDG 2ND SLAB RCC WORKS (LUX) HEIGHT DIFF<br>- SQFT - RCC Work Conventional<br>Shuttering,Reinforcement&Concreting(M) - After<br>completion of slab casting - 90% | SQFT | 0.00 | 45.00  | 0.00 |
|   | B BLDG 2ND SLAB RCC WORKS (LUX) HEIGHT DIFF<br>- SQFT - RCC Work Conventional<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous<br>work - 4%                | SQFT | 0.00 | 2.00   | 0.00 |
|   | B BLDG 2ND SLAB RCC WORKS (LUX) HEIGHT DIFF<br>- SQFT - RCC Work Conventional<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and<br>handover - 6%             | SQFT | 0.00 | 3.00   | 0.00 |

Prepared by

Approve By

Verified By

Accepted By

Tushal.Chavan

For KRISALA BUILDTech LLP

PROBUILD ENTERPRISES

"Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc.

Subject to pune Jurisdiction only"

03/05/2025

17:43:02

Page 2 of 31

|   |   |      |      |        |      |
|---|---|------|------|--------|------|
| 5 | B BLDG 3RD SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work Conventional<br>Shuttering,Reinforcement&Concreting(M) - After<br>completion of slab casting - 90% | SQFT | 0.00 | 180.00 | 0.00 |
|   | B BLDG 3RD SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work Conventional<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous<br>work - 4%                | SQFT | 0.00 | 8.00   | 0.00 |
|   | B BLDG 3RD SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work Conventional<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and<br>handover - 6%             | SQFT | 0.00 | 12.00  | 0.00 |
| 6 | B BLDG 4TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - After<br>completion of slab casting - 90%      | SQFT | 0.00 | 166.50 | 0.00 |
|   | B BLDG 4TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous<br>work - 4%                     | SQFT | 0.00 | 7.40   | 0.00 |
|   | B BLDG 4TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and<br>handover - 6%                  | SQFT | 0.00 | 11.10  | 0.00 |
| 7 | B BLDG 5TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - After<br>completion of slab casting - 90%      | SQFT | 0.00 | 166.50 | 0.00 |
|   | B BLDG 5TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous<br>work - 4%                     | SQFT | 0.00 | 7.40   | 0.00 |
|   | B BLDG 5TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and<br>handover - 6%                  | SQFT | 0.00 | 11.10  | 0.00 |

Prepared by

Approve By

Verified By

Accepted By

Tushal.Chavan

For KRISALA BUILDTECH LLP

PROBUILD ENTERPRISES

"Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc.

Subject to pune Jurisdiction only"

03/05/2025

17:43:02

Page 3 of 31

|    |  |      |      |        |      |
|----|--|------|------|--------|------|
| 8  | B BLDG 6TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - After<br>completion of slab casting - 90% | SQFT | 0.00 | 166.50 | 0.00 |
|    | B BLDG 6TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous<br>work - 4%                | SQFT | 0.00 | 7.40   | 0.00 |
|    | B BLDG 6TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and<br>handover - 6%             | SQFT | 0.00 | 11.10  | 0.00 |
| 9  | B BLDG 7TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - After<br>completion of slab casting - 90% | SQFT | 0.00 | 166.50 | 0.00 |
|    | B BLDG 7TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous<br>work - 4%                | SQFT | 0.00 | 7.40   | 0.00 |
|    | B BLDG 7TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and<br>handover - 6%             | SQFT | 0.00 | 11.10  | 0.00 |
| 10 | B BLDG 8TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - After<br>completion of slab casting - 90% | SQFT | 0.00 | 166.50 | 0.00 |
|    | B BLDG 8TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous<br>work - 4%                | SQFT | 0.00 | 7.40   | 0.00 |
|    | B BLDG 8TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and<br>handover - 6%             | SQFT | 0.00 | 11.10  | 0.00 |

Prepared by

Tushal.Chavan

Approve By

Verified By

For KRISALA BUILDTech LLP

Accepted By

PROBUILD ENTERPRISES

"Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc.

Subject to pune Jurisdiction only"

03/05/2025

17:43:02

Page 4 of 31

|    |   |      |      |        |      |
|----|---|------|------|--------|------|
| 11 | B BLDG 9TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - After<br>completion of slab casting - 90%  | SQFT | 0.00 | 166.50 | 0.00 |
|    | B BLDG 9TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous<br>work - 4%                 | SQFT | 0.00 | 7.40   | 0.00 |
|    | B BLDG 9TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and<br>handover - 6%              | SQFT | 0.00 | 11.10  | 0.00 |
| 12 | B BLDG 10TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - After<br>completion of slab casting - 90% | SQFT | 0.00 | 166.50 | 0.00 |
|    | B BLDG 10TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous<br>work - 4%                | SQFT | 0.00 | 7.40   | 0.00 |
|    | B BLDG 10TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and<br>handover - 6%             | SQFT | 0.00 | 11.10  | 0.00 |
| 13 | B BLDG 11TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - After<br>completion of slab casting - 90% | SQFT | 0.00 | 166.50 | 0.00 |
|    | B BLDG 11TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous<br>work - 4%                | SQFT | 0.00 | 7.40   | 0.00 |
|    | B BLDG 11TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and<br>handover - 6%             | SQFT | 0.00 | 11.10  | 0.00 |

Prepared by  
Tushal.Chavan

Approve By

Verified By

For KRISALA BUILDTech LLP

Accepted By

PROBUILD ENTERPRISES

"Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc.

Subject to pune Jurisdiction only"

|    |   |      |      |        |      |
|----|---|------|------|--------|------|
| 14 | B BLDG 12TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - After<br>completion of slab casting - 90% | SQFT | 0.00 | 166.50 | 0.00 |
|    | B BLDG 12TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous<br>work - 4%                | SQFT | 0.00 | 7.40   | 0.00 |
|    | B BLDG 12TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and<br>handover - 6%             | SQFT | 0.00 | 11.10  | 0.00 |
| 15 | B BLDG 13TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - After<br>completion of slab casting - 90% | SQFT | 0.00 | 166.50 | 0.00 |
|    | B BLDG 13TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous<br>work - 4%                | SQFT | 0.00 | 7.40   | 0.00 |
|    | B BLDG 13TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and<br>handover - 6%             | SQFT | 0.00 | 11.10  | 0.00 |
| 16 | B BLDG 14TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - After<br>completion of slab casting - 90% | SQFT | 0.00 | 166.50 | 0.00 |
|    | B BLDG 14TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous<br>work - 4%                | SQFT | 0.00 | 7.40   | 0.00 |
|    | B BLDG 14TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and<br>handover - 6%             | SQFT | 0.00 | 11.10  | 0.00 |

Prepared by  
Tushal.Chavan

Approve By

Verified By

For KRISALA BUILDTech LLP

Accepted By

PROBUILD ENTERPRISES

"Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc.

Subject to pune Jurisdiction only"

03/05/2025

17:43:02

Page 6 of 31

|    |   |      |      |        |      |
|----|---|------|------|--------|------|
| 17 | B BLDG 15TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - After<br>completion of slab casting - 90% | SQFT | 0.00 | 166.50 | 0.00 |
|    | B BLDG 15TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous<br>work - 4%                | SQFT | 0.00 | 7.40   | 0.00 |
|    | B BLDG 15TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and<br>handover - 6%             | SQFT | 0.00 | 11.10  | 0.00 |
| 18 | B BLDG 16TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - After<br>completion of slab casting - 90% | SQFT | 0.00 | 166.50 | 0.00 |
|    | B BLDG 16TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous<br>work - 4%                | SQFT | 0.00 | 7.40   | 0.00 |
|    | B BLDG 16TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and<br>handover - 6%             | SQFT | 0.00 | 11.10  | 0.00 |
| 19 | B BLDG 17TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - After<br>completion of slab casting - 90% | SQFT | 0.00 | 166.50 | 0.00 |
|    | B BLDG 17TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous<br>work - 4%                | SQFT | 0.00 | 7.40   | 0.00 |
|    | B BLDG 17TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and<br>handover - 6%             | SQFT | 0.00 | 11.10  | 0.00 |

Prepared by

Approve By

Verified By

Accepted By

Tushal.Chavan

For KRISALA BUILDTech LLP

PROBUILD ENTERPRISES

"Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc.

Subject to pune Jurisdiction only"

03/05/2025

17:43:02

Page 7 of 31

|    |   |      |      |        |      |
|----|---|------|------|--------|------|
| 20 | B BLDG 18TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - After<br>completion of slab casting - 90% | SQFT | 0.00 | 166.50 | 0.00 |
|    | B BLDG 18TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous<br>work - 4%                | SQFT | 0.00 | 7.40   | 0.00 |
|    | B BLDG 18TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and<br>handover - 6%             | SQFT | 0.00 | 11.10  | 0.00 |
| 21 | B BLDG 19TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - After<br>completion of slab casting - 90% | SQFT | 0.00 | 166.50 | 0.00 |
|    | B BLDG 19TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous<br>work - 4%                | SQFT | 0.00 | 7.40   | 0.00 |
|    | B BLDG 19TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and<br>handover - 6%             | SQFT | 0.00 | 11.10  | 0.00 |
| 22 | B BLDG 20TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - After<br>completion of slab casting - 90% | SQFT | 0.00 | 166.50 | 0.00 |
|    | B BLDG 20TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous<br>work - 4%                | SQFT | 0.00 | 7.40   | 0.00 |
|    | B BLDG 20TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and<br>handover - 6%             | SQFT | 0.00 | 11.10  | 0.00 |

Prepared by

Approve By

Verified By

Accepted By

Tushal.Chavan

For KRISALA BUILDTech LLP

PROBUILD ENTERPRISES

"Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc.

Subject to pune Jurisdiction only"

03/05/2025

17:43:02

Page 8 of 31



|    |   |      |      |        |      |
|----|---|------|------|--------|------|
| 23 | B BLDG 21ST SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - After completion of slab casting - 90% | SQFT | 0.00 | 166.50 | 0.00 |
|    | B BLDG 21ST SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous work - 4%                | SQFT | 0.00 | 7.40   | 0.00 |
|    | B BLDG 21ST SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and handover - 6%             | SQFT | 0.00 | 11.10  | 0.00 |
| 24 | B BLDG 22ND SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - After completion of slab casting - 90% | SQFT | 0.00 | 166.50 | 0.00 |
|    | B BLDG 22ND SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous work - 4%                | SQFT | 0.00 | 7.40   | 0.00 |
|    | B BLDG 22ND SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and handover - 6%             | SQFT | 0.00 | 11.10  | 0.00 |
| 25 | B BLDG 23RD SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - After completion of slab casting - 90% | SQFT | 0.00 | 166.50 | 0.00 |
|    | B BLDG 23RD SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous work - 4%                | SQFT | 0.00 | 7.40   | 0.00 |
|    | B BLDG 23RD SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and handover - 6%             | SQFT | 0.00 | 11.10  | 0.00 |

Prepared by

Approve By

Verified By

Accepted By

Tushal.Chavan

For KRISALA BUILDTech LLP

PROBUILD ENTERPRISES

"Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc.

Subject to pune Jurisdiction only"

03/05/2025

17:43:02

Page 9 of 31

|    |   |      |      |        |      |
|----|---|------|------|--------|------|
| 26 | B BLDG 24TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - After<br>completion of slab casting - 90% | SQFT | 0.00 | 166.50 | 0.00 |
|    | B BLDG 24TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous<br>work - 4%                | SQFT | 0.00 | 7.40   | 0.00 |
|    | B BLDG 24TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and<br>handover - 6%             | SQFT | 0.00 | 11.10  | 0.00 |
| 27 | B BLDG 25TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - After<br>completion of slab casting - 90% | SQFT | 0.00 | 166.50 | 0.00 |
|    | B BLDG 25TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous<br>work - 4%                | SQFT | 0.00 | 7.40   | 0.00 |
|    | B BLDG 25TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and<br>handover - 6%             | SQFT | 0.00 | 11.10  | 0.00 |
| 28 | B BLDG 26TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - After<br>completion of slab casting - 90% | SQFT | 0.00 | 166.50 | 0.00 |
|    | B BLDG 26TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous<br>work - 4%                | SQFT | 0.00 | 7.40   | 0.00 |
|    | B BLDG 26TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and<br>handover - 6%             | SQFT | 0.00 | 11.10  | 0.00 |

Prepared by  
Tushal.Chavan

Approve By

Verified By

For KRISALA BUILDTech LLP

Accepted By

PROBUILD ENTERPRISES

"Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc.

Subject to pune Jurisdiction only"

03/05/2025

17:43:02

Page 10 of 31

|    |   |      |      |        |      |
|----|---|------|------|--------|------|
| 29 | B BLDG 27TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - After<br>completion of slab casting - 90% | SQFT | 0.00 | 166.50 | 0.00 |
|    | B BLDG 27TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous<br>work - 4%                | SQFT | 0.00 | 7.40   | 0.00 |
|    | B BLDG 27TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and<br>handover - 6%             | SQFT | 0.00 | 11.10  | 0.00 |
| 30 | B BLDG 28TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - After<br>completion of slab casting - 90% | SQFT | 0.00 | 166.50 | 0.00 |
|    | B BLDG 28TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous<br>work - 4%                | SQFT | 0.00 | 7.40   | 0.00 |
|    | B BLDG 28TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and<br>handover - 6%             | SQFT | 0.00 | 11.10  | 0.00 |
| 31 | B BLDG 29TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - After<br>completion of slab casting - 90% | SQFT | 0.00 | 166.50 | 0.00 |
|    | B BLDG 29TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous<br>work - 4%                | SQFT | 0.00 | 7.40   | 0.00 |
|    | B BLDG 29TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and<br>handover - 6%             | SQFT | 0.00 | 11.10  | 0.00 |

Prepared by  
Tushal.Chavan

Approve By

Verified By

For KRISALA BUILDTech LLP

Accepted By

PROBUILD ENTERPRISES

"Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc.

Subject to pune Jurisdiction only"

03/05/2025

17:43:02

Page 11 of 31

|    |   |      |      |        |      |
|----|---|------|------|--------|------|
| 32 | B BLDG 30TH SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - After completion of slab casting - 90%                 | SQFT | 0.00 | 166.50 | 0.00 |
|    | B BLDG 30TH SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous work - 4%                                | SQFT | 0.00 | 7.40   | 0.00 |
|    | B BLDG 30TH SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and handover - 6%                             | SQFT | 0.00 | 11.10  | 0.00 |
| 33 | B BLDG 31ST SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - After completion of slab casting - 90%                 | SQFT | 0.00 | 166.50 | 0.00 |
|    | B BLDG 31ST SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous work - 4%                                | SQFT | 0.00 | 7.40   | 0.00 |
|    | B BLDG 31ST SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and handover - 6%                             | SQFT | 0.00 | 11.10  | 0.00 |
| 34 | B BLDG OHWT & PARAPET WALLS RCC WORKS (LUX) - SQFT - RCC Work Conventional<br>Shuttering,Reinforcement&Concreting(M) - After completion of slab casting - 90% | SQFT | 0.00 | 166.50 | 0.00 |
|    | B BLDG OHWT & PARAPET WALLS RCC WORKS (LUX) - SQFT - RCC Work Conventional<br>Shuttering,Reinforcement&Concreting(M) - Miscellaneous work - 4%                | SQFT | 0.00 | 7.40   | 0.00 |
|    | B BLDG OHWT & PARAPET WALLS RCC WORKS (LUX) - SQFT - RCC Work Conventional<br>Shuttering,Reinforcement&Concreting(M) - Cleaning and handover - 6%             | SQFT | 0.00 | 11.10  | 0.00 |

Prepared by  
Tushal.Chavan

Approve By

Verified By

For KRISALA BUILDTech LLP

Accepted By

PROBUILD ENTERPRISES

"Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc.

Subject to pune Jurisdiction only"

03/05/2025

17:43:02

Page 12 of 31

|    |   |       |          |        |              |
|----|---|-------|----------|--------|--------------|
| 35 | B BLDG RETAINING WALL RCC WORK - Sq.ft - Retaining Wall RCC Work Inc. Shuttering, Reinf. & Concrete - After completion of slab casting - 90%                                      | Sq.ft | 0.00     | 135.00 | 0.00         |
|    | B BLDG RETAINING WALL RCC WORK - Sq.ft - Retaining Wall RCC Work Inc. Shuttering, Reinf. & Concrete - Miscellaneous work - 4%   | Sq.ft | 0.00     | 6.00   | 0.00         |
|    | B BLDG RETAINING WALL RCC WORK - Sq.ft - Retaining Wall RCC Work Inc. Shuttering, Reinf. & Concrete - Cleaning and handover - 6%  | Sq.ft | 0.00     | 9.00   | 0.00         |
| 36 | B BLDG RAFT RCC WORK LABOUR ON ITEM RATE - SQFT - Raft RCC Work Inc. Shuttering, Reinforcement & Concreting - 100 PERCENT<br>Vertical Raft extra item because of level difference | Sq.ft | 2,466.00 | 150.00 | 369,900.00   |
| 37 | B BLDG 1ST SLAB RCC WORKS (LUX) - SQFT - RCC Work Conventional<br>Shuttering,Reinforcement&Concreting(L) - After completion of slab casting - 90%                                 | SQFT  | 6,123.57 | 180.00 | 1,102,242.60 |
|    | B BLDG 1ST SLAB RCC WORKS (LUX) - SQFT - RCC Work Conventional<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous work - 4%  | SQFT  | 6,123.57 | 8.00   | 48,988.56    |
|    | B BLDG 1ST SLAB RCC WORKS (LUX) - SQFT - RCC Work Conventional<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and handover - 6%   | SQFT  | 6,123.57 | 12.00  | 73,482.84    |
| 38 | B BLDG 2ND SLAB RCC WORKS (LUX) - SQFT - RCC Work Conventional<br>Shuttering,Reinforcement&Concreting(L) - After completion of slab casting - 90%                                 | SQFT  | 6,123.57 | 180.00 | 1,102,242.60 |
|    | B BLDG 2ND SLAB RCC WORKS (LUX) - SQFT - RCC Work Conventional<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous work - 4%  | SQFT  | 6,123.57 | 8.00   | 48,988.56    |
|    | B BLDG 2ND SLAB RCC WORKS (LUX) - SQFT - RCC Work Conventional<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and handover - 6%   | SQFT  | 6,123.57 | 12.00  | 73,482.84    |

Prepared by  
Tushal.Chavan

Approve By  
Ekta.agarwal

Verified By  
For KRISALA BUILDTech LLP

Accepted By  
PROBUILD ENTERPRISES

"Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc.

03/05/2025

17:43:02

Subject to pune Jurisdiction only"

Page 13 of 31

|    |   |      |          |        |              |
|----|---|------|----------|--------|--------------|
| 39 | B BLDG 3RD SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work Conventional<br>Shuttering,Reinforcement&Concreting(L) - After<br>completion of slab casting - 90% | SQFT | 6,123.57 | 180.00 | 1,102,242.60 |
|    | B BLDG 3RD SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work Conventional<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous<br>work - 4%                | SQFT | 6,123.57 | 8.00   | 48,988.56    |
|    | B BLDG 3RD SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work Conventional<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and<br>handover - 6%             | SQFT | 6,123.57 | 12.00  | 73,482.84    |
| 40 | B BLDG 4TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - After<br>completion of slab casting - 90%      | SQFT | 5,259.74 | 163.80 | 861,545.41   |
|    | B BLDG 4TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous<br>work - 4%                     | SQFT | 5,259.74 | 7.28   | 38,290.91    |
|    | B BLDG 4TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and<br>handover - 6%                  | SQFT | 5,259.74 | 10.92  | 57,436.36    |
| 41 | B BLDG 5TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - After<br>completion of slab casting - 90%      | SQFT | 5,259.74 | 163.80 | 861,545.41   |
|    | B BLDG 5TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous<br>work - 4%                     | SQFT | 5,259.74 | 7.28   | 38,290.91    |
|    | B BLDG 5TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and<br>handover - 6%                  | SQFT | 5,259.74 | 10.92  | 57,436.36    |

Prepared by

Tushal.Chavan

Approve By

Ekta.agarwal

Verified By

For KRISALA BUILDTECH LLP

Accepted By

PROBUILD ENTERPRISES

"Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc.

Subject to pune Jurisdiction only"

03/05/2025

17:43:02

Page 14 of 31

|    |  |      |          |        |            |
|----|--|------|----------|--------|------------|
| 42 | B BLDG 6TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - After<br>completion of slab casting - 90% | SQFT | 5,259.74 | 163.80 | 861,545.41 |
|    | B BLDG 6TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous<br>work - 4%                | SQFT | 5,259.74 | 7.28   | 38,290.91  |
|    | B BLDG 6TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and<br>handover - 6%             | SQFT | 5,259.74 | 10.92  | 57,436.36  |
| 43 | B BLDG 7TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - After<br>completion of slab casting - 90% | SQFT | 5,259.74 | 163.80 | 861,545.41 |
|    | B BLDG 7TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous<br>work - 4%                | SQFT | 5,259.74 | 7.28   | 38,290.91  |
|    | B BLDG 7TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and<br>handover - 6%             | SQFT | 5,259.74 | 10.92  | 57,436.36  |
| 44 | B BLDG 8TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - After<br>completion of slab casting - 90% | SQFT | 5,259.74 | 163.80 | 861,545.41 |
|    | B BLDG 8TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous<br>work - 4%                | SQFT | 5,259.74 | 7.28   | 38,290.91  |
|    | B BLDG 8TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and<br>handover - 6%             | SQFT | 5,259.74 | 10.92  | 57,436.36  |

Prepared by

Tushal.Chavan

Approve By

Ekta.agarwal

Verified By

For KRISALA BUILDTech LLP

Accepted By

PROBUILD ENTERPRISES

"Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc.

Subject to pune Jurisdiction only"

03/05/2025

17:43:02

Page 15 of 31

|    |   |      |          |        |            |
|----|---|------|----------|--------|------------|
| 45 | B BLDG 9TH SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - After completion of slab casting - 90%  | SQFT | 5,259.74 | 163.80 | 861,545.41 |
|    | B BLDG 9TH SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous work - 4%                 | SQFT | 5,259.74 | 7.28   | 38,290.91  |
|    | B BLDG 9TH SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and handover - 6%              | SQFT | 5,259.74 | 10.92  | 57,436.36  |
| 46 | B BLDG 10TH SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - After completion of slab casting - 90% | SQFT | 5,259.74 | 163.80 | 861,545.41 |
|    | B BLDG 10TH SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous work - 4%                | SQFT | 5,259.74 | 7.28   | 38,290.91  |
|    | B BLDG 10TH SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and handover - 6%             | SQFT | 5,259.74 | 10.92  | 57,436.36  |
| 47 | B BLDG 11TH SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - After completion of slab casting - 90% | SQFT | 5,259.74 | 163.80 | 861,545.41 |
|    | B BLDG 11TH SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous work - 4%                | SQFT | 5,259.74 | 7.28   | 38,290.91  |
|    | B BLDG 11TH SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and handover - 6%             | SQFT | 5,259.74 | 10.92  | 57,436.36  |

Prepared by  
Tushal.Chavan

Approve By  
Ekta.agarwal

Verified By  
For KRISALA BUILDTech LLP

Accepted By  
PROBUILD ENTERPRISES

"Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc.

03/05/2025

17:43:02

Subject to pune Jurisdiction only"

Page 16 of 31



|    |   |      |          |        |            |
|----|---|------|----------|--------|------------|
| 48 | B BLDG 12TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - After<br>completion of slab casting - 90% | SQFT | 5,259.74 | 163.80 | 861,545.41 |
|    | B BLDG 12TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous<br>work - 4%                | SQFT | 5,259.74 | 7.28   | 38,290.91  |
|    | B BLDG 12TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and<br>handover - 6%             | SQFT | 5,259.74 | 10.92  | 57,436.36  |
| 49 | B BLDG 13TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - After<br>completion of slab casting - 90% | SQFT | 5,259.74 | 163.80 | 861,545.41 |
|    | B BLDG 13TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous<br>work - 4%                | SQFT | 5,259.74 | 7.28   | 38,290.91  |
|    | B BLDG 13TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and<br>handover - 6%             | SQFT | 5,259.74 | 10.92  | 57,436.36  |
| 50 | B BLDG 14TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - After<br>completion of slab casting - 90% | SQFT | 5,259.74 | 165.60 | 871,012.94 |
|    | B BLDG 14TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous<br>work - 4%                | SQFT | 5,259.74 | 7.36   | 38,711.69  |
|    | B BLDG 14TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and<br>handover - 6%             | SQFT | 5,259.74 | 11.04  | 58,067.53  |

Prepared by

Tushal.Chavan

Approve By

Ekta.agarwal

Verified By

For KRISALA BUILDTech LLP

Accepted By

PROBUILD ENTERPRISES

"Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc.

Subject to pune Jurisdiction only"

03/05/2025

17:43:02

Page 17 of 31

|    |   |      |          |        |            |
|----|---|------|----------|--------|------------|
| 51 | B BLDG 15TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - After<br>completion of slab casting - 90% | SQFT | 5,259.74 | 165.60 | 871,012.94 |
|    | B BLDG 15TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous<br>work - 4%                | SQFT | 5,259.74 | 7.36   | 38,711.69  |
|    | B BLDG 15TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and<br>handover - 6%             | SQFT | 5,259.74 | 11.04  | 58,067.53  |
| 52 | B BLDG 16TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - After<br>completion of slab casting - 90% | SQFT | 5,259.74 | 165.60 | 871,012.94 |
|    | B BLDG 16TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous<br>work - 4%                | SQFT | 5,259.74 | 7.36   | 38,711.69  |
|    | B BLDG 16TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and<br>handover - 6%             | SQFT | 5,259.74 | 11.04  | 58,067.53  |
| 53 | B BLDG 17TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - After<br>completion of slab casting - 90% | SQFT | 5,259.74 | 165.60 | 871,012.94 |
|    | B BLDG 17TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous<br>work - 4%                | SQFT | 5,259.74 | 7.36   | 38,711.69  |
|    | B BLDG 17TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and<br>handover - 6%             | SQFT | 5,259.74 | 11.04  | 58,067.53  |

Prepared by

Tushal.Chavan

Approve By

Ekta.agarwal

Verified By

For KRISALA BUILDTech LLP

Accepted By

PROBUILD ENTERPRISES

"Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc.

Subject to pune Jurisdiction only"

03/05/2025

17:43:02

Page 18 of 31

|    |   |      |          |        |            |
|----|---|------|----------|--------|------------|
| 54 | B BLDG 18TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - After<br>completion of slab casting - 90% | SQFT | 5,259.74 | 165.60 | 871,012.94 |
|    | B BLDG 18TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous<br>work - 4%                | SQFT | 5,259.74 | 7.36   | 38,711.69  |
|    | B BLDG 18TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and<br>handover - 6%             | SQFT | 5,259.74 | 11.04  | 58,067.53  |
| 55 | B BLDG 19TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - After<br>completion of slab casting - 90% | SQFT | 5,259.74 | 165.60 | 871,012.94 |
|    | B BLDG 19TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous<br>work - 4%                | SQFT | 5,259.74 | 7.36   | 38,711.69  |
|    | B BLDG 19TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and<br>handover - 6%             | SQFT | 5,259.74 | 11.04  | 58,067.53  |
| 56 | B BLDG 20TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - After<br>completion of slab casting - 90% | SQFT | 5,259.74 | 165.60 | 871,012.94 |
|    | B BLDG 20TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous<br>work - 4%                | SQFT | 5,259.74 | 7.36   | 38,711.69  |
|    | B BLDG 20TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and<br>handover - 6%             | SQFT | 5,259.74 | 11.04  | 58,067.53  |

Prepared by

Tushal.Chavan

Approve By

Ekta.agarwal

Verified By

For KRISALA BUILDTech LLP

Accepted By

PROBUILD ENTERPRISES

"Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc.

Subject to pune Jurisdiction only"

03/05/2025

17:43:02

Page 19 of 31

|    |   |      |          |        |            |
|----|---|------|----------|--------|------------|
| 57 | B BLDG 21ST SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - After completion of slab casting - 90% | SQFT | 5,259.74 | 165.60 | 871,012.94 |
|    | B BLDG 21ST SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous work - 4%                | SQFT | 5,259.74 | 7.36   | 38,711.69  |
|    | B BLDG 21ST SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and handover - 6%             | SQFT | 5,259.74 | 11.04  | 58,067.53  |
| 58 | B BLDG 22ND SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - After completion of slab casting - 90% | SQFT | 5,259.74 | 165.60 | 871,012.94 |
|    | B BLDG 22ND SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous work - 4%                | SQFT | 5,259.74 | 7.36   | 38,711.69  |
|    | B BLDG 22ND SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and handover - 6%             | SQFT | 5,259.74 | 11.04  | 58,067.53  |
| 59 | B BLDG 23RD SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - After completion of slab casting - 90% | SQFT | 5,259.74 | 165.60 | 871,012.94 |
|    | B BLDG 23RD SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous work - 4%                | SQFT | 5,259.74 | 7.36   | 38,711.69  |
|    | B BLDG 23RD SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and handover - 6%             | SQFT | 5,259.74 | 11.04  | 58,067.53  |

Prepared by  
Tushal.Chavan

Approve By  
Ekta.agarwal

Verified By  
For KRISALA BUILDTech LLP

Accepted By  
PROBUILD ENTERPRISES

"Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc.

Subject to pune Jurisdiction only"

|    |   |      |          |        |            |
|----|---|------|----------|--------|------------|
| 60 | B BLDG 24TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - After<br>completion of slab casting - 90% | SQFT | 5,259.74 | 168.30 | 885,214.24 |
|    | B BLDG 24TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous<br>work - 4%                | SQFT | 5,259.74 | 7.48   | 39,342.86  |
|    | B BLDG 24TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and<br>handover - 6%             | SQFT | 5,259.74 | 11.22  | 59,014.28  |
| 61 | B BLDG 25TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - After<br>completion of slab casting - 90% | SQFT | 5,259.74 | 168.30 | 885,214.24 |
|    | B BLDG 25TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous<br>work - 4%                | SQFT | 5,259.74 | 7.48   | 39,342.86  |
|    | B BLDG 25TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and<br>handover - 6%             | SQFT | 5,259.74 | 11.22  | 59,014.28  |
| 62 | B BLDG 26TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - After<br>completion of slab casting - 90% | SQFT | 5,259.74 | 168.30 | 885,214.24 |
|    | B BLDG 26TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous<br>work - 4%                | SQFT | 5,259.74 | 7.48   | 39,342.86  |
|    | B BLDG 26TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and<br>handover - 6%             | SQFT | 5,259.74 | 11.22  | 59,014.28  |

Prepared by

Tushal.Chavan

Approve By

Ekta.agarwal

Verified By

For KRISALA BUILDTech LLP

Accepted By

PROBUILD ENTERPRISES

"Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc.

Subject to pune Jurisdiction only"

03/05/2025

17:43:02

Page 21 of 31

|    |   |      |          |        |            |
|----|---|------|----------|--------|------------|
| 63 | B BLDG 27TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - After<br>completion of slab casting - 90% | SQFT | 5,259.74 | 168.30 | 885,214.24 |
|    | B BLDG 27TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous<br>work - 4%                | SQFT | 5,259.74 | 7.48   | 39,342.86  |
|    | B BLDG 27TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and<br>handover - 6%             | SQFT | 5,259.74 | 11.22  | 59,014.28  |
| 64 | B BLDG 28TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - After<br>completion of slab casting - 90% | SQFT | 5,259.74 | 168.30 | 885,214.24 |
|    | B BLDG 28TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous<br>work - 4%                | SQFT | 5,259.74 | 7.48   | 39,342.86  |
|    | B BLDG 28TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and<br>handover - 6%             | SQFT | 5,259.74 | 11.22  | 59,014.28  |
| 65 | B BLDG 29TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - After<br>completion of slab casting - 90% | SQFT | 5,259.74 | 168.30 | 885,214.24 |
|    | B BLDG 29TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous<br>work - 4%                | SQFT | 5,259.74 | 7.48   | 39,342.86  |
|    | B BLDG 29TH SLAB RCC WORKS (LUX) - SQFT - RCC<br>Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and<br>handover - 6%             | SQFT | 5,259.74 | 11.22  | 59,014.28  |

Prepared by  
Tushal.Chavan

Approve By  
Ekta.agarwal

Verified By  
For KRISALA BUILDTech LLP

Accepted By  
PROBUILD ENTERPRISES

"Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc.

03/05/2025 17:43:02

Subject to pune Jurisdiction only"

Page 22 of 31

|    |   |      |          |        |            |
|----|---|------|----------|--------|------------|
| 66 | B BLDG 30TH SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - After completion of slab casting - 90%                 | SQFT | 5,259.74 | 168.30 | 885,214.24 |
|    | B BLDG 30TH SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous work - 4%                                | SQFT | 5,259.74 | 7.48   | 39,342.86  |
|    | B BLDG 30TH SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and handover - 6%                             | SQFT | 5,259.74 | 11.22  | 59,014.28  |
| 67 | B BLDG 31ST SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - After completion of slab casting - 90%                 | SQFT | 5,259.74 | 168.30 | 885,214.24 |
|    | B BLDG 31ST SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous work - 4%                                | SQFT | 5,259.74 | 7.48   | 39,342.86  |
|    | B BLDG 31ST SLAB RCC WORKS (LUX) - SQFT - RCC Work ALUFORM<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and handover - 6%                             | SQFT | 5,259.74 | 11.22  | 59,014.28  |
| 68 | B BLDG OHWT & PARAPET WALLS RCC WORKS (LUX) - SQFT - RCC Work Conventional<br>Shuttering,Reinforcement&Concreting(L) - After completion of slab casting - 90% | SQFT | 1,612.45 | 236.96 | 382,087.76 |
|    | B BLDG OHWT & PARAPET WALLS RCC WORKS (LUX) - SQFT - RCC Work Conventional<br>Shuttering,Reinforcement&Concreting(L) - Miscellaneous work - 4%                | SQFT | 1,612.45 | 10.53  | 16,981.68  |
|    | B BLDG OHWT & PARAPET WALLS RCC WORKS (LUX) - SQFT - RCC Work Conventional<br>Shuttering,Reinforcement&Concreting(L) - Cleaning and handover - 6%             | SQFT | 1,612.45 | 15.80  | 25,472.52  |

Prepared by  
Tushal.Chavan

Approve By  
Ekta.agarwal

Verified By  
For KRISALA BUILDTech LLP

Accepted By  
PROBUILD ENTERPRISES

"Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc.

Subject to pune Jurisdiction only"

|                  |  |       |          |                |            |
|------------------|--|-------|----------|----------------|------------|
| 69               | B BLDG RETAINING WALL RCC WORK - Sq.ft - Retaining Wall RCC Work Inc. Shuttering, Reinf. & Concrete - After completion of slab casting - 90% | Sq.ft | 2,440.90 | 135.00         | 329,521.50 |
|                  | B BLDG RETAINING WALL RCC WORK - Sq.ft - Retaining Wall RCC Work Inc. Shuttering, Reinf. & Concrete - Miscellaneous work - 4%                | Sq.ft | 2,440.90 | 6.00           | 14,645.40  |
|                  | B BLDG RETAINING WALL RCC WORK - Sq.ft - Retaining Wall RCC Work Inc. Shuttering, Reinf. & Concrete - Cleaning and handover - 6%             | Sq.ft | 2,440.90 | 9.00           | 21,968.10  |
| Total            |  |       |          | 31,953,938.40  |            |
| GST Amount       |  |       |          | 57,51,708.74   |            |
| Retention Amount |  |       |          | 15,97,696.92   |            |
| TDS 2.00%/Amount |  |       |          | 639,078.77     |            |
| Total Amount     |  |       |          | 3,54,68,871.45 |            |

Amount in words:RUPEES THREE CRORE FIFTY-FOUR LAC SIXTY-EIGHT THOUSAND EIGHT HUNDRED SEVENTY-ONE ONLY.

Terms & Conditions

Work order for RCC Work (Mivan & Conventional) for Luxovert B Building



ii. CONVENTIONAL FORMWORKS

? CONTRACTOR SCOPE -

1. Housekeeping of labour camp will be in KRISALA Scope, if any deviations noticed will be cleaned at contractor's cost.
2. Providing Labour for shuttering, binding of steel, concreting, Shuttering Oil.
3. Cleaning minor excavation if required for footing PCC.
4. Soling at plinth -labour only.
5. PCC for Plinth including reinforcement, shuttering & concreting.
6. Column numbering & casting dates (with stencils)
7. Proper Shuttering material stacking.
8. Machinery required for all RCC work - cutting & bending machine, winch machine for steel lifting & others etc.
9. Safety PPE is in contractor's scope including double lock fall arrester.
10. Labour insurance ESIC, PF, BOCW, & workman compensation policy, accidental, Hospitalization, Accidental Policy.
11. Labour for Halogen fixing & removing.
12. Hacking and shear key.
13. Honeycomb repairing (material supplied by company up to tolerable limit)
14. Quality observation rectification at their own cost.
15. Aluform wall hole/tie rod hole packing for all internal and external walls (material supplied by client)
16. Repairing of bulging sagging areas, if not cleared by RCC contractor same will be done by company at contractors cost with 15% admin charges.
17. Concrete tray/ pharma.
18. RCC housekeeping before stage passing.
19. All scaffolding required for RCC work is included in the rates & terms mentioned above in case extra scaffolding required contractor has to provide with mutually agreed rate.
20. Concrete pipe line supports/scaffolding/platform required.
21. Cleaning of cement slurry, nails, binding wire, masking tape removing etc.
22. Machinery/labour required for concreting, demolition, chipping, grinding, drilling, cutting steel and consumables etc.
23. Concrete pipe line cleaning and removing of choke up concrete, placing same as directed by site in charge is in contractor scope.
24. Scrap steel stacking at approved site premises.
25. 1 Experienced engineer + 1 supervisor on site + 1 safety supervisor for every 50 labours
26. Stage passing register to be followed with quality process.
27. Must support or execute miscellaneous item other than scope defined, in case it is required.
28. Must submit the shuttering design certificate from consultant for provided shuttering material.
29. OHWT to be considered in conventional and must be finished within 60 days if not delay charges will be applicable.
30. Must follow milestones provided by site team.
31. AC, Fire, and plumbing sleeves and slab cut-outs must be fixed (Sleeve material for same will be provided by client)
32. Checklist implementation is mandatory.
33. Work quality methodology should be followed.
34. Quality observation should be closed within 7 days.
35. NCR should be closed within 2 days.
36. Reinforcement steel lifting and shifting
37. Milestone completion in quality as per schedule.
38. RCC floor handover within 30 days of casting.
39. Slab level difference rectification.
40. Binding wire for shuttering work.
41. Concrete if need to do in night to achieve targets with prior approval.
42. Safety net cleaning at regular intervals as per site in charge instructions if found damaged will have to replace or same will be debited.

i. ALUFORM FORMWORK

? CONTRACTOR SCOPE -

1. Housekeeping of labour camp will be in KRISALA Scope, if any deviations regarding , labour housekeeping

Prepared by  
Tushal.Chavan

Approve By  
Ekta.agarwal

Verified By  
For KRISALA BUILDTech LLP

Accepted By  
PROBUILD ENTERPRISES

"Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc.

Subject to pune Jurisdiction only"

noticed will be cleaned at contractor's cost.

2. Labour for shuttering, binding of steel, concreting.
3. Ongoing work with aluform, if any extra accessories required will cost extra for same contractors (contractors can purchase and use or debit note should be issued from certain contractor with double debit note and will be provided same once received)
4. Column numbering & casting dates by stencils.
5. Shuttering material stacking.
6. Machinery required for all RCC work.
7. Safety equipment for labour PPE including double lock fall arrester.
8. Fixing of vertical safety net will be in contractor scope.
9. Labour insurance ESIC, PF, BOCW, & workman compensation policy, accidental, Hospitalization, Accidental Policy.
10. Halogen fixing & removing.
11. Hacking and shear key.
12. Honeycomb repairing (GP2 supplied by company) if it is happened repeatedly then it will be debit to vendor.
13. Quality observation rectified by contractor own cost.
14. After every slab aluform cleaning should be done by contractor.
15. Aluform wall hole/tie rod hole packing for all internal and external walls (material supplied by client) is in contractor's scope.
16. Repairing of bulging sagging areas (bulging offset repairing material in contractor scope)
17. Concrete tray/ pharma.
18. RCC housekeeping.
19. All scaffolding required for RCC work.
20. Cleaning of cement slurry, nails, binding wire, masking tape removing, tool box, buckets for accessories etc.
21. RCC chipping due to building, sagging, plum etc.
22. Machinery/labour required for concreting, demolition, chipping, grinding, drilling, cutting steel and consumables etc
23. Labour movement [if required]
24. 1 engineer + 1 supervisor on site + 1 safety supervisor for every 40 labours.
25. Stage passing register to be followed by contractor with quality process.
26. Must support or execute miscellaneous item other than scope defined in case it is required.
27. 2% wastage will be considering as per standards for aluform accessories (except brackets, props, square pipes, walkway jails, working bench).
28. All the aluform panel damage (any wear & tear) will be charged to contractors at actual rates.
29. Aluform material should be stacked at GF within 15 days from casting of OHWT top slab otherwise material rent will be applicable with admin charges of 15%.
30. Contractor must stack the issued aluform material on site at specified space provided within 60 days from the casting of top terrace slab, if not done company will apply @ debit of per day rent for the issued material for total number of days delayed.
31. Contractor must deploy manpower as per follows- carpenter=60, fitter=40 for 10,000 sft slab floor plate
32. Contractor must follow milestones provided by site team.
33. A.C., Fire, and plumbing sleeves must be fixed by contractor (material for same will be provided by client)
34. Checklist implementation is mandatory.
35. Work quality methodology should be followed.
36. Quality observation should be closed within 7 days.
37. NCR should be closed within 3 days.
38. Reinforcement steel lifting and shifting in contractor scope.
39. Milestone completion in quality as per schedule.
40. RCC floor handover within 30 days of casting.
41. Quality and safety are our top priority.
42. Pour during post checking must be followed.
43. Safety bracket and safety railing.
44. Slab level difference rectification.
45. Concrete if need to do in night to achieve targets with prior approval.
46. Safety net cleaning at regular intervals as per site in charge instructions if found damaged will have to replace or same will be debited.

? COMPANY'S SCOPE -

1. Work procedure authority.

Prepared by  
Tushal.Chavan

Approve By  
Ekta.agarwal

Verified By  
For KRISALA BUILDTech LLP

Accepted By  
PROBUILD ENTERPRISES

**"Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc.**

**Subject to pune Jurisdiction only"**

2. For typical slabs aluform shuttering material provided by company for typical aluform slabs.
3. Curing.
4. Curing material.
5. Hassan cloth wrapping, curing bunds,
6. Binding wire, Company approved shuttering Oil for all purpose (if more than 14 KG/MT will be debited from RA bill) (Shuttering Oil 1 litr for 22 Sq.M. area)
7. Consumables like Nails, PVC kicker cone, kicker nut, PVC pipes which will be ordered by site team as per the standard requirement provided by CCA design team.
8. Safety net providing and fixing.
9. Halogen & halogen tubes (one time only)
10. Cover blocks limited required qty.
11. Drinking & utility water.
12. Electricity.
13. Labour hutment will be provided on chargeable basis including MSEB, Housekeeping on monthly basis.
14. Labour camp provision.

? MODES OF MEASUREMENTS -

1. Bua will be according to P line including projected RCC area at slab level.
7. Retaining wall - one side measurement any height & any width [shuttering, steel binding, concreting].
8. Shuttering material is in contractor scope.
9. Retaining wall raft - one side measurement.
10. Aluform mock up on BUA extra.
11. Aluform material shifting charges from terrace to ground floor.
12. Aluform material shifting charges from ground floor to go down.
13. Plum concrete - cum (150mm above)
14. More than 1 sqm duct will be deducted except lift Shaft.
15. LMR /OHWT only bottom slab will be measured.
16. Terrace parapet - shuttering, reinforcement, concreting work.
17. Lintel or miscellaneous RCC works required to be casted in building.
18. No extra payment for staircase pardi.
19. No extra payment for common lobby pardi at each floor.
20. RCC pardi for parking as well as podium included in built up rate.
21. Only top or bottom chajja will be measured in BUA.
22. Bill for work done should be raised as per cumulative bill format and as per payment schedule agreed.
23. Payment will be strictly 30days after certified bill submitted to billing team.
24. Retention will be released after 1 year of receiving of occupation certificate (OC) of building.

Prepared by  
Tushal.Chavan

Approve By  
Ekta.agarwal

Verified By  
For KRISALA BUILDTECH LLP

Accepted By  
PROBUILD ENTERPRISES

"Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc.

Subject to pune Jurisdiction only"

**Terms & Conditions:**

1. The scope of work should be as mentioned in the work order which includes all labour, material, tool, plants, and transport required to execute with good quality practise and recognised principles.
2. The rates mentioned therein shall remain valid for any quantity variation. In case of any dispute the measurement of quantities as finalized by the Client shall be final and binding on the Contractor.
3. The rate shall include the cost of all materials, labour, scaffolding, tools & tackles required for work, required tests for material / final product, protective measures, pre-construction, and post construction operations necessary, etc. required for above specifications/ activity at all floors at any height / position Location.
4. For advances, if any payable Contractor/ vendor shall submit the bank guarantee for equivalent amount valid till the period advance gets recovered.
5. No escalation in prices for cement, steel, aggregates, sand, labour, Fuel etc. shall be considered during the Contract period including extension of time granted, if any.
6. No work will be initiated at site without finalizing rates from contracts department, if executed will be compensated as per company standard rates only.
7. No items shall be executed on your own without obtaining prior approval from Project Incharge, failing which no payment shall be made in that regard by us. For arising extra item, rate analysis to be submitted well in advance. In case of any extra item that may crop up , the Contractor must intimate the Client at least 30 days in advance and not at the 11th hour. If there is any time delay due to non-approval of extra item then such time delay shall be to the account of the Contractor.
8. RA Bills to be raised as per accepted stage of completed work. Part payment shall not be released for any partly completed work.
9. Contractor must submit the RA bill along with his measurement sheet. The representatives of the Client on site will scrutinize this measurement sheet. This Bill shall then be forwarded to the Head Office of the Client for final scrutiny and payment.
10. Material (If required) will be issued to the Contractor as per the standard constants mentioned in the budget. If there is any excess consumption of material due to negligence (wastage) of the Contractor beyond the standard constants, then any such excess material cost shall be deducted from the Contractors RA bill.
11. Wastage beyond the permissible limit stated by the Client shall be deducted from the Contractor's amount as per current market rate.
12. The Contractor shall arrange for adequate labour, machinery and material resources in time in order to achieve the schedule at each stage.
13. In case the Contractor fails to complete the entire works within the stipulated time or with the quality requirements of the project due to reasons attributable to the Contractor, a penalty shall be levied at the rate of 0.5% of contract value per week of delay beyond specified time of completion. Penalty will have an upper limit of 5% of the value of the Contract. In case the Contractor delays the work, the Employer, at his own discretion may get part or balance work completed by some other agency without paying any compensation to the Contractor. Any additional amount over and above the contract rate paid by the Employer to the outside agency for completing the above work will be borne by the Contractor.
14. The Contractor may be required to perform out of sequence to maintain the progress at no extra cost.
15. The Contractor shall not be entitled to any additional claims/amounts.
16. The Client shall have the right to recover the penalty or advance from any of the other firm in which the Contractor is a partner.
17. If the Contractor fails to work as per the obligations of this contract, then the Client shall be entitled to terminate this Contract at any time without giving any prior notice.
18. If the Contract is terminated, the Contractor shall remove from the site all his material and equipment within a period of 7 days failing which the Client reserves the right to forfeit his material and dispose of the same at the discretion of the Client.
19. The contractor must take prior approval from site authority for shifting or removing material, machinery or manpower from awarded work site.
20. If there is any dispute regarding the work, both parties should approach an Arbitrator. The arbitrator shall be mutually appointed and the party wanting arbitration should communicate at least 3 choices of Arbitrator to the other party. All Arbitration proceedings shall be held at Pune, India and the language of the arbitration proceedings and that of all documents and communications between the parties shall be in English.
21. The decision of the arbitrator shall be final and binding upon both parties. The Client and the Contractor shall share the expenses of the arbitrator equally.
22. However, the expenses incurred by each party in connection with the preparation, presentation etc., of its case prior to, during and after the arbitration proceeding shall be borne by each party itself.

|  |              |                           |                      |
|--|--------------|---------------------------|----------------------|
| Prepared by  | Approve By   | Verified By               | Accepted By          |
| Tushal.Chavan  | Ekta.agarwal | For KRISALA BUILDTech LLP | PROBUILD ENTERPRISES |
| "Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc. |              |                           |                      |
| Subject to pune Jurisdiction only"   |              |                           |                      |
| 03/05/2025   | 17:43:02     |                           | Page 28 of 31        |

23. All arbitration awards shall be in writing and shall state the reasons for the award.
24. The Contractor shall supply his labours all tools, ladders, scaffolding and other equipment necessary/ including safety gears till completion of work. If the Contactor fails to provide safety gear to his labours to his labours, then the Client shall supply and the amount towards this shall be deducted from his RA bill.
25. Accommodation, transportation, sanitation, first aid etc. for labours shall be arranged by the Contractor& is inclusive in rates.
26. The Contractor hereby indemnifies the Client of any accidents that may happen on site due to the negligence of the Contractor. Accidents that may cause loss of life or property.
27. Contractor shall not damage / harm the buildings, structure & infrastructure, tools, tackles equipment etc. intentionally or unintentionally which has been provided to Contractor for construction purpose. Contractor has to provide indemnity bond if work scope required. In case of damages, of any type to the Client property, the Client reserves right to recover it as per the Client's norms from Contractor's running bills. Seriousness of damages might lead to termination of the contract.
28. Contractor shall maintain proper record for consumption of material supplied by the Client. The Contractor shall submit reconciliation statement and any variation shall be to the account of the Contractor.
29. Contractor shall engage 1 supervisory staff as agreed during finalization.
30. Any deviation in quality resulting in loss of time and client's money shall be recovered from contractor's RA bills.
31. Time required for corrective actions shall be within the schedule agreed between contractor and client. And no additional time will be allocated for those works to the contractor.
32. The Project Manager will issue the letters for deviations in quality observed for the actual work perform by the contractor and would seek Contractor's participation in improving quality. Contractor shall take care of these and ensure that these deviations are not repeated. Contractor shall undertake corrective actions on these deviations at this own cost. Any loss of "PRINCIPAL" material due to bad Quality/Poor Quality shall be recovered from Contactor's bill.
33. Contractor shall always protect not only Contractor's own work, but also protect all adjacent work and materials by suitable covering during progress of work.
34. Upon completion of work, Contractor shall remove construction material from floors, glass, and other surfaces. Any defaced surfaces shall be cleaned, and the original finish restored. Contractor shall remove from the premises all rubbish and accumulated material and shall leave the work in clean, orderly, and acceptable conditions.
35. W.C. policy as per labour bye laws at the time of commencement of work& renew as the work progresses.
36. Contractor shall follow all the by-law and rule's given by the environment ministry in "Factory Act 1948" and "Building & Other Construction Workers Act 1996" for safety.
37. "Building & Other Construction Workers Act 1996" regulations regarding the construction of labour camps shall be followed.
38. Contractor will strictly adhere to all safety rules and regulations including use of safety equipment at appropriate places etc. Contractor shall be fully responsible for any lapses on this account and shall indemnify client against any liability or claim whatsoever that may arise in this regard.
39. All safety equipment should be of ISI mark only. For Ex. Helmet, safety belt (full body harness, safety goggle, earplug etc.
40. Contractor shall provide safety apparatus and equipment to workmen as the nature of work warrants. All supervisor and workmen who work in areas designated as "Head hit" areas shall be provided with hard hats.
41. Equipment's given by the Client (Ex. Safety net, pipes, wire ropes etc.) shall not to be used for any other purposes than their intended use. Cost of such equipment's shall be deducted from the Contractors RA bill.
42. No child labour is permissible on site. Contractor must ensure that his labours are at least 18 years old.
43. The Contractor shall not sell, give, barter, or otherwise dispose of any alcoholic liquor on site. If the Contractor is found to do so, then suitable complaint will be filed in the local police station and his contract will be terminated.
44. The Contractor shall not give any gift to any of the employees of the Client to get a favour. If the Contractor is found to do so, then suitable complaint will be filed in the local police station and his contract will be terminated.
45. Scaffolding having proper vertical supports shall be provided for the required work. The supports shall be tied together with horizontal pieces over which the scaffolding planks shall be fixed. All the vertical and horizontal members of the scaffolding shall be placed sufficiently away from the surfaces / area of work to ensure proper and uninterrupted application. Where ladders are used, their ends shall be covered with soft material to avoid scratches/marks on walls and floors. For work related to ceiling stage scaffolding shall be erected where necessary. Floor area shall be covered properly with plastic so that the flooring is not spoiled.
46. Preparation of access to the actual place of work, security of contractors owns materials, machineries, tools & tackles etc. at work place and at the labour colony shall be contractor's responsibility.
47. Mechanical, electrical equipment's used for awarded work scope completion must be third party tested.

|   |              |                           |                      |
|---|--------------|---------------------------|----------------------|
| Prepared by   | Approve By   | Verified By               | Accepted By          |
| Tushal.Chavan   | Ekta.agarwal | For KRISALA BUILDTECH LLP | PROBUILD ENTERPRISES |
| <p align="center"><b>"Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc.</b></p> <p align="center"><b>Subject to pune Jurisdiction only"</b></p> |              |                           |                      |
| 03/05/2025  | 17:43:02     |                           | Page 29 of 31        |

48. Contractor shall be responsible for the disposal of the debris on a day-to-day basis as per the guidelines given by Project Manager. Debris / wastages / excess material shall be shifted to ground floor or as per the instructions of Project manager. In no case the debris shall throw from floors above and /or on the pavement, failing which a penalty shall be levied and it shall be binding on the contractor.
49. All temporary structure supports such as scaffolding, ladders, walkways, etc. shall be adequately strong for safe use during construction. Minimum thickness of planks for walkways shall be 50mm.
50. Any loss, accident, or damage due to the use of inappropriate equipment, machinery, scaffolding or other equipment shall be the entire responsibility of Contractor.
51. Company reserves the right to stop the work at its own discretion, in case if not done following the required safety standards.
52. All joints in the wires and cables should be properly insulated with earthing.
53. Before the Contractor connects any electrical appliance to plug or socket belonging to the Client, he will satisfy the Project Manager that the appliance is in good condition.
54. Contractor shall follow the rule and regulation related to environment.
55. Labour camp shall be always clean and tidy. Solid waste and wastewater shall be treated properly, in guidelines of the Project Manager.
56. The payment will be made as per actual quantities of the work carried out as per working drawings and jointly measured and certified by EIC. The individual quantities may vary to any extent and Contractor shall have no claim whatsoever for the change in quantities of any item(s). The owner reserves the right to add, to omit and to alter the work shown on the drawings and described in the schedule of Bill of Quantities and this shall not invalidate the Contract.
57. Labour camp in contractor scope, space for camp is free.

#### **PAYMENT TERMS**

1. Bill will be raised as per finalised schedule.
2. Payment may be released 30 days after certification of bill by site team.
3. Bill will be certified as per actual quantity of work done at site.
4. If actual work done quantity increases than the given work order quantity, contractor must raise the bill as per work order quantity and increase or decrease in the quantity should be intimated after mock floor work completion well in advance to site team.
5. Bill must be submitted in approved formats only.
6. 5% amount of every RA bill will be holding as retention money till the successful completion of defect liability period.
7. Contractor must submit the full and final bill within 2 months from completion of work, if submitted later will not be entertained.
8. Contractor must submit no due certificate at the time of final bill submission or bill will not be accepted without same.

**Workers Safety Special Note** - In the event of any accident resulting in minor, major injury or death of the worker, operator etc. involving hospitalization till its recovery or resulting in Police case or any other liability, resulting in any legal implications of government / local body or any other issues wherein the Contractor or his workers are involved or due to negligence of the Contractors workers causing similar damages to any other worker of any other agency while working, the Contractor will solely be responsible and independently handle at his own cost all such matters till its logical conclusion keeping the Promoter informed at every step updating the issues. The Promoter reserves its right to debit such cost to the Contractor if the Promoter has to bear such costs in the event of Contractor failing to perform his part.

The main causes of death are falls, getting hit by an object, electrocution, and getting caught in machines or between things. Other dangerous activities involve scaffolding, excavations, ladders, trench collapse, head protection, and hazard communication. ) The list is indicative and no exhaustive.

Company Reserves their rights to change / alter any design / specification / make for a particular structure or the development on the whole.

A duplicate copy of the Work Order is being forwarded to you. And Original copy of the same may please be returned to us, duly signed & stamped as token of your acceptance of the terms and conditions of the contract.

**Thanking You & With Best Regards,**

**Authorized Signatory**

|  |              |                           |                      |
|--|--------------|---------------------------|----------------------|
| Prepared by  | Approve By   | Verified By               | Accepted By          |
| Tushal.Chavan  | Ekta.agarwal | For KRISALA BUILDTech LLP | PROBUILD ENTERPRISES |
| "Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc. |              |                           |                      |
| Subject to pune Jurisdiction only"   |              |                           |                      |
| 03/05/2025   | 17:43:02     |                           | Page 30 of 31        |

For KRISALA BUILDTECH LLP

WE “PROBUILD ENTERPRISES ”. ACKNOWLEDGE THE RECEIPT OF ORIGINAL WORK OREDR AND CONFIRM THAT ALL TERMS AND CONDITIONS MENTIONED IN IT ARE ACCEPTABLE TO US AND THANK YOU FOR PLACING TRUST IN US.

Accepted on behalf “M/S. PROBUILD ENTERPRISES” (Contractor)

Signature

Name

Designation

Date

Place

Approved by digitally with the concern of

| Name                | Date/Time | Current Status | Remark  |
|---------------------|-----------|----------------|---|
| Tushal.Chavan       |           | Approved       | Work order for RCC Work (GST - 70%) at LUXOVERT Project. Ok. Raft , Plinth & Ht differance is not included in this wo. Revised as per approved pymt breakup |
| Sachin.Gaikwad      |           | Approved       |   |
| niranjan.bhatkulkar |           | Pending        |   |
| Sachin.Gaikwad      |           | Approved       |   |
| niranjan.bhatkulkar |           | Approved       |   |
| Ekta.Agarwal        |           | Approved       |   |

Prepared by

Approve By

Verified By

Accepted By

Tushal.Chavan

Ekta.agarwal

For KRISALA BUILDTECH LLP

PROBUILD ENTERPRISES

"Kindly Mention Work order ID/No on all documents like Delivery Challan/Invoice etc.

Subject to pune Jurisdiction only"

03/05/2025

17:43:02

Page 31 of 31